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ESTIMATE PROJECT BUDGET  
COTTAGE GROVE - BAKKEN PARK 2020 IMPROVEMENTS    
MSA#: 00094041 
August 1, 2019   
 

 
Item 

Costs  
Comment BID 

PACKAGE 
VILLAGE 
DIRECT 

PURCHASE 
 

Site Development/Storm Water    
- General site development/ 

landscaping/pavement/shade 
$250,000 

 
-- Includes utilities, plaza, kiosk, 

shade structures, stone 
benches and outdoor 
furnishings, bike racks, fix-it 
station, picnic tables and grill 

- Stormwater and Splash Pad 
Drainage Infiltration Basin  

$65,000 -- Allowance TBD - This 
component is still under 
design development 

Subtotal  $315,000 --  
Building    

- Restroom/Shelter $555,000 --  

Splash Pad (CRS)    
- Splash Pad $175,000 -- Concrete & Install 
- Splash Pad Supply System & 

Equipment 
-- $115,000 Flow-thru 

Subtotal $175,000 $115,000  
SITE/BUILINGS/SPLASH Subtotal  $1,045,000 $115,000  
- Budget Contingency* $50,000 $10,000 *unpredictable market pricing 
- Cash Contingency in the bid $20,000 --  

SITE/BUILINGS/SPLASH Total $1,115,000 $125,000  
Total Project Construction 

Budget 
$1,240,000  

Soft Cost Allowance  
(Remaining A/E Fees, Approvals, Etc.) 

$30,000 2020 Bidding/Construction 
Services   

Total Estimated Project Budget $1,270,000 SAY $1,300,000  
(2020 budget) 

 

    
Notes:  

1. Based on Construction Start and Completion in 2020. Thus, these are projected as 2020 costs.  
2. Does not include possible award of Stewardship funding. 
3. All costs listed are based on MSA’s opinion.  All such opinions of Probable Construction Costs 

provided herein are made on the basis of MSA’s experience.   MSA makes no warranty, expressed 
or implied, as to the final cost as compared to actual bid or Contractor developed cost.  It is 
understood that MSA has no control over costs or the price of labor, equipment or materials, or over 
the Contractor's method of pricing.  

4. Excludes appliances, computer system, phone systems, fire protection systems, data wiring, 
servers, hubs, security and/or CCTV system, and FOB Keyless System.  If desired rough-in is 
included for phone systems, data wiring/devices, security and/or CCTV, and FOB Keyless System.  

5. Optional Additional costs: 
a. Colored concrete splash pad accent areas:  ADD $5,000 
b. Sod: ADD $20,000   

 
 


